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SCOPE OF WORK 

KANSAS DEPARTMENT OF TRANSPORTATION 

NEW AREA SHOP CONCORDIA 

 

KANSAS TRANSPORTATION AT A GLANCE 

 

Kansas Ranks #15 in land area with 81,823 square miles with just under 3,000,000 people but is #4 in 

the number of public road miles following Texas, California and Illinois.  Kansas has approximately 

286,606 miles of roads. This includes 140,372 miles of public roads under the jurisdiction of KDOT, 

KTA and various Kansas cities and counties and includes 21,948 state and local bridges.  

 

PROJECT INCEPTION 

This project would provide for an Area Office / Construction office and shop and area supply storage 

building.  The relocated facilities would be located on land purchased in FY09. 

 

 
 

The Area Two Office and Shop Complex is located at East Highway US 36 in Mankato, Kansas.  KDOT 

Area office operators require local business support.  Mankato is experiencing a decline in businesses 

that support KDOT Operations.  The 1954 brick building is functionally obsolete.  The 1995 metal 

supply storage building could be relocated.  The current Area construction office is located in Belleville.  

The separation of the Area office and Area construction offices presently complicates the management 

of construction.  Relocating these facilities to Concordia would consolidate the operations resulting in 

improved effectiveness. 

 

The decline of support businesses for the Area office along with the independent locations and the 

functional obsolescence of both the Area and Construction office restrict operational efficiency.  The 

Area Two Complex is the hub of KDOT maintenance operations for most of Cloud, Jewell, Mitchell and 

Republic Counties.  An area Construction office would also be located in the Area office Building. 

 

EXISTING AREA SHOP 

The existing  two story Area Office/Shop was constructed in 1954 and has undergone several 

modifications.    Both the Area building and the Construction office do not provide adequate space to 

accommodate equipment and staff.  
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EXISTING CONSTRUCTION OFFICE 

 

The existing Area Two Construction office is located along with the subarea shop north on US-81 at 
Belleville. The 1963 concrete block building does not provide adequate space to accommodate both 
equipment and staff. The separation of the Area and Construction offices presently complicates the 
coordination of construction and maintenance activities along with the management of construction 
administration. Relocating these facilities to Concordia would consolidate the operations resulting in 
improved effectiveness. 
 

PROPOSED AREA FACILITIES 

  
 

Location of the Subarea 

Complex to accommodate the 

New Are Office and 

Construction Office 
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The proposed  KDOT Area office with shop building would be approximately 11,000 square feet.  The 

shop area should include approximately 5,000 square feet in area with four stall shop and mechanic 

office.  The shop will be equipped with an overhead crane vehicle exhaust hoses, trench drains, , 

infrared heat and ceiling fans.   

 

The Area office will include in a single level facility, a stockroom, an Area Engineer office and an Area 

Maintenance Superintendent office, space for 6 maintenance staff, and support staff, storage and 

restrooms. 

 

The Construction office will contain a Construction Engineer’s office, a conference room, Lab and 

storage areas.  Employee and visitor parking, storage area for vehicles, equipment and materials would 

be required along with fencing to develop the site.  The facility would accommodate 6 maintenance and 

12 construction employees. 

 

PROCESS 

 

Design and construction are to follow requirements of the OFPM Building Design and Construction 

Manual.  The BDCM may be found on our website at  https://admin.ks.gov/offices/ofpm/dcc/bdcm.  This 

project will bid though OFPM and construction administration will be administered by the design team. 

 

Forms required to complete this project may be found at https://www.admin.ks.gov/offices/ofpm/dcc/f-

and-d.  

 

OFPM will provide full services to the agency and will therefore be involved in the design of the facility, 

approval of fees, invoices, change orders and payment applications.  

 

The Project architect/engineer will provide full scope services, including where necessary, geotechnical 

and survey services, code and accessibility analysis and compliance, full construction administration 

services and project closeout services.  This project must be compliant with the codes listed at the end 

of this document. 

Location of the new Area 

Office & Construction Office 

Subarea Office Shop 

Equipment Storage Building 

Salt & Sand Bunker 

https://admin.ks.gov/offices/ofpm/dcc/bdcm
https://www.admin.ks.gov/offices/ofpm/dcc/f-and-d
https://www.admin.ks.gov/offices/ofpm/dcc/f-and-d
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Projects will be designed to applicable building codes, accessibility laws and guidelines and energy codes 
for Capital Improvement Projects in State Buildings are available on Form 110 – List of Applicable Codes 
at http://admin.ks.gov/offices/ofpm/dcc/f-and-d or as listed in their contract with the State of Kansas. 
 

SCHEDULE 

Advertisement for Design Services .......................................................................................... June 2021 

Commencement of Design Work .......................................................................................... August 2021 

Released to Bidders ........................................................................................................... January 2022 

Construction begins  .............................................................................................................. March 2022 

Occupancy  ......................................................................................................................... January 2023 

 

BUDGET 

Construction Budget .............................................................................................................. $3, 000,000 

Soft Costs including AE Fee, IT, Owner Supplied Equipment .................................................... $450,000 

 

TOTAL PROJECT BUDGET .................................................................................................. $3,450,000 

 

http://admin.ks.gov/offices/ofpm/dcc/f-and-d

